



Bihar State Road Development Corporation Limited

(A Govt. of Bihar Undertaking)

Registered Office: Central Mechanical Workshop Campus, Near Airport, Sheikhpura, Patna-800014, and

Tel: 0612-2226711/2226723

Letter no. BSRDCL 3815/2022 - 1480

Patna, Dated:- 15.06.2022

Clarification to the Queries of Pre-Bid Meeting held on 07.06.2022 at 11:00 Hrs. at BSRDCL HQ for Consultancy Services for preparation of Detailed Project Report (DPR) for "Improvement/Upgradation and Strengthening of 2 no. State Highways (SH-52 and SH-92), 6 nos. of Major District Roads (MDR) proposed to be upgraded with 2-Lane paved shoulder configuration and 1 High Level Bridge and its approach road, proposed for ADB Assistance under implementation of Bihar State Highways Project-IV (BSHP-IV)" and 2 nos. elevated roads and 5 other important corridors.

Sl. No.	Clause	Clause Description	Request for amendment	Reply of Authority/BSRDCL
1	Invitation for RFP Page No 2 & 3	In the table cost of RFP is mentioned Rs. 5000/- for each package. The Consultant who downloads the RFP document from the website will be required to pay the non-refundable fee of Rs. 10,000/ at the time of the submission of the proposal, in the form of Demand Draft in favor of Bihar State Road Development Corporation Limited, Patna.	Please confirm whether Tender fee is Rs. 5000/- or 10,000/-.	Refer. Corrigendum-3 It's Rs. 5,000.00/-only.
2	Narrative Evaluation Criteria- Experience in Preparation of Detailed Project Reports- Criteria Page No 20	Experience in Preparation of DPR of Bridges /ROBS/Flyovers/Elevated Road Projects completed in last 5 years only shall be considered. One Project shall be taken as a project of Elevated Roads/ Bridges /ROBs/ Flyovers having length more than 500 m (Excluding approaches). One Project shall only be considered when the value of services is more than 50 Lacs (For Package 10, Package 11 & Package 12).	ROB approval from RDSO and relevant authority usually take time and it highly improbable in 4 months time. Please allow additional time in the package where we have this activity.	No Change. As per RFP.
3	Technical Proposal Content- Personnel Clause no vii Page No 12	Proof of age qualification should be submitted along with the CVs	Age Limit of Key Experts is not mentioned and also Not Mentioned Min. Experience And Qualification Of Key Experts.	Refer Corrigendum-2

4	Summary Evaluation Sheet. Page no 18	III. PERSONNEL (AERA OF EXPERTISE) 600	Key Expert total marks are 600 not match with the individual expert marks total 540.	Refer Corrigendum-2 Page-2 Summary Evaluation Sheet.	
		*Sr. Bridge Engineer cum Team Leader			100
		**Sr. Highway Engineer cum Team Leader			100
		Pavement Specialist			60
		Bridge Engineer			60
		Traffic Engineer			60
		Materials cum Geo Technical Engineer			60
		Senior Survey Engineer			50
		Environment Specialist			50
		Resettlement and Rehabilitation Specialist			50
Quantity Surveyor / Documentation Expert	50				
5	Cl 3.3 Scope of Services	The rehabilitation and widening proposals shall be.... In case of Land acquisition, the consultant shall be responsible for verification of document and notification is required under section 4/6 under state LA Act /3a & 3A under NH Act- 1956.	The time limit of 4 months is insufficient for notification stakeholder consultation, etc. Please provide additional time for 5 months for land acquisition activities. 7	No Change. As per RFP.	
6	Cl 3.7 Scope of services.	In case of Railway Over Bridges getting approval of all designs and drawings including GAD and detail engineering designs and drawings from the Railways will be provided and responsibility taken by the consultant. However, if Railways requires proof checking of the drawings prepared by the consultants, the same will be got done by the consultant and payment to the proof consultant shall be made by BSRDCL, PATNA, BIHAR directly. In this connection necessary supporting letter shall be issued by BSRDCL on the request of consultant.	ROB approval from RDSO and relevant authority usually take time and it highly improbable ii 4 months time. Please allow additional time in the package where we have this activity.	No Change. As per RFP.	
7	Cl 4.10.1.13 Environmental clearances.	The consultant shall prepare the application forms and obtain forestry and environmental clearances from the respective authorities including the SPCBs and the MOEF on behalf	The environmental clearance / MOEF usually takes additional time beyond 4 months stipulated for this tender.	No Change. As per RFP.	

		of BSRDCL, PATNA, BIHAR. The consultants will make presentation, if required, in defending the project to the MOEF Infrastructure Committee		
8	Cl. 8.2.4.15	All drawing forming part of this volume shall be 'good for construction' drawing.	Please clarify if this is required. This will involve many approvals which shall increase consultancy service delivery time.	No Change. As per RFP.
9	Project Budget.		Please provide approximate budget of this consultancy service/project.	Consultant scope of work.
10	Invitation for RFP: Serial No. 1 and 5 in Page 3 of 107	In the table in Serial no.1, the cost of RFP mentioned is Rs.5000/- (Rupees Five Thousand) only whereas in Serial No.5, the cost of RFP Non-refundable is Rs.10000/- (Rupees Ten Thousand) only.	It is requested to kindly clarify the amount of RFP Cost.	Refer. Corrigendum-3 It's Rs. 5,000.00/-only
11	Invitation for RFP, Serial No. 10 in Page 4 of 107	E-tendering processing fee, which is Rs. 5900.00 (Rupees Fifty Nine Hundred f only), shall be paid online to BELTRON at the time of uploading of RFP.	it is requested to clarify whether this amount is in addition to the RFP Cost.	Yes.
12	Invitation for RFP.: Serial No. 5 in Page 4 of 107	Schedule of the Bids: - Last date of Bid Submission: 25.06.2022 upto 5:00 pm through website.	It is requested to extend the last date of bid submission by at least 2 weeks from the date of uploading of replies to the pre-bid queries.	No Change. As per RFP.
13	Instruction to Consultants: Introduction Page 9 of 107	Time for completion is 4 months per Package.	Considering the volume of work involved, the allotted time for completion is very less, therefore it is requested to increase the timeline to a months.	No Change. As per RFP.
14	Instruction to Consultants Submission. Receipt and Opening of Proposals Page 13, 14 of 107	Serial Nos 6.4 and 6.5 Both Technical - and Financial Proposals are to be submitted in separate envelopes.	Please clarify whether any hard e copy submissions are required to be made as this is an Online Tender.	Hard copy of submission on & before 27.06.2022 Time 12:00 Noon along with Demand draft & Bid security for RFP and at BSRDCL (HQ).
15	Invitation for RFP. Serial No. 1 in Page 2 and 3 of 107	There are altogether 12 packages for - which tender is invited under one RFP	It is requested to clarify whether one Consultant can bid for all the 12 packages or 1, 2, 3 or any nos of packages as per their choice	As per Corrigendum-3

16	Technical Evaluation Sheet - Page 17 and 18 of 107	Evaluation Criteria: Experience in Similar Projects - 150 marks.	It is requested to kindly clarify how many similar projects need to be submitted to get full marks.	5 or more similar project requires to get full marks.
17	Narrative Evaluation Criteria – Page no. 20 of 107	In case of Proposals submitted in JV/Association, Experience of only Lead partner related to Preparation of DPR of Bridge /ROB/Flyover/Elevated Road Projects completed in last 5 years shall be considered for Evaluation.	It is requested to consider the d combined experiences of all the partners in the JV/ Association for the purpose of evaluation and allot marks accordingly. Accordingly amend the Clause as "In case of Proposals submitted in JV/Association, Experience of both or all partners related to Preparation of DPR of Bridge ROB/Flyover/Elevated Road Projects completed in last 5 years shall be considered for Evaluation"	No Change. As per RFP.
18	Page 20 of 107	A. Experience in Preparation of Detailed Project Reports (150 points), Sr. No. 2 Criteria: Experience in Preparation of DPR of Bridges/ROBs/Flyovers/ Elevated Road Projects completed in last 5 years only shall be considered. One Project shall be taken as a project of Elevated Roads/ Bridges /ROBs/Flyovers having length more than 500 m (Excluding Approaches). One Project shall only be considered when the value of services is more than 50 Lacs (For Package 10, Package 11 & Package 12).	The Project is consist of elevated section. Hence the minimum criteria should have elevated section rather than only road/ highway project under consideration. Criteria to be standard like NHAI, Morth, NHIDCL Govt. Bodies criteria: "A Firm applying for a package should have Experience of preparation of Detailed Project Report for at least one project of similar capacity of 2/4/6 laning for minimum Length of 40% of the indicative length of the package (i.e., 40% of Elevated Corridor length for four Lane Configuration).Request you to incorporate the same.	Refer Corrigendum-2 (Refer Technical Evaluation Sheet)
19	Page - 16 - of 107, Clause No. 11	11. Performance Security - 10% of the total contract value	Many Govt. Bodies Like NHAI, Morth, NHIDCL decided to reduce performance Security from existing 5-10% to 3% of the value of the contract as per the Performance security reduction circular of Government of India, Ministry of Road Transport & 20Highways (Highways Division), No. COVID- 1 9 /Road Map /JS(H) /2020 dated 11th April 2022. Request you to incorporate the same.	No Change. As per RFP.

20	Page - 4 - of 107, Clause No. 9	A Consultant intends to apply for more than one project, will have to buy such numbers of RFP appropriate for the projects and submit the proposals for each project separately.	We request you to consider this as per below, The consultant who is willing to apply for more than one packages will need to pay tender fee and processing fee only once for all packages.	No Change. As per RFP.
21	Page - 5 - of 107, Clause No. 20	The BSRDC Ltd. reserves the right to extend /cancel the tender (RFP), either for all Projects or any of the Projects, at any stage without assigning any reason.	The fees to be refunded in case of cancellation of tender. We request you to kindly confirm the same.	YES
22	Page - 9 - of 107,	I. (i) Details of the Work is given below:- Time for Completion – 4 months	Revise the Time period to at least 10 Months which is more realistic time period. Request you to incorporate the same.	No Change. As per RFP.
23	General	One Consultant	Kindly confirm How many projects to one consultant will be allotted??	Maximum Two Only.
24	Page 22 of 107, Clause III. PERSONNEL (600 Points)(iii)	additional: (a) 10% for team leadership (fixed) (b) 10% for experts (fixed)	We request you to kindly explain the same.	Those Employees who is working more than 12 month with current employer will be applicable.
25	Page - 3 - of 107, Sr. No. 10	Deedarganj-Bakhtiarapur (Extension of Ganga Path) 35Km	Is this elevated section? Kindly confirm the same.	It will be decided after survey, it may be partly Elevated/At grade as per site requirement.



(P.C. Gupta)

General Manager (P-III.)

Bihar State Road Development Corporation Ltd.

