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Addendum to Bid Document

For Improvement/Upgradation and Strengthening of BSHP III (Phase-2)/Pkg-2/SH-99, BSHP IIT
(Phase-2)/Pkg-5/SH-105, BSHP III (Phase-2)/Pkg-6/SH-103 & BSHP III (Phase-2)/Pkg-7/SH-103
from ADB financing under BSHP-III (Phase-2)

SL’ Reference Deseription Addendum
1 Section 3 : Evaluation and Add another Note under this criteria:
Qualianon Coera 3. The value of single work executed in a
2.4 Construction Experience particular year shall be revised considering a
price updation factor @ 5% per year preceding
28 days from Bid due date. The value indicated
in section 2.4.1 above shall be compared with
these revised values. This shall be only for the
evaluation purpose. The Bidder shall mention the
actual value of completed works with the year of
completion.
) Sect1_01_1~8 Particular Defest Natifisatiai Defect Notification Period = 1095 days
condition of Contract, R
Period = 365 days
Part A— CONTRACT
DATA: Ref. GCC 1.1.3.7
3 Section-8 Particular Insert the following
Condition of Contract
, Sub-clause 14.2: Advance Payment
Bami-iSapeailm Lrovgens Delete the text of Sub-para 14.2 (a) and
substitute with following:
"(a) Deductions shall commence in the next
interim payment certificate, after receiving the
first installment of advance, excluding the
advance  payments and  deductions  and
repayment of rvetentions, " AL
rd ’Vo’?’
!
(Sanjay leﬁmar)

Chief General Manager
Bihar State Road Development Corporation Ltd.
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