

Reply of the queries of Pre- Bid meeting dated 13.01.2022 regarding RFP of Consultants for Implementation of Resettlement & Rehabilitation Plan for Amarpur Bypass(SH-85), SH-95, SH-98, SH-99, SH-101, SH-103 & SH-105

Sr. No.	RFP Document Reference No.	Clause/ Sub Clause/ Para	Clarification Sought	Reply by BSRDCL
1	Section-5, Terms of Reference	Time frame for services	The quantum of work and the land acquisition process will take at least 30 months, therefore, the completion period should be 36 months. The time frame and budget should be accordingly revised.	As per addendum
2	Section-5, Terms of Reference	Payment schedule, sl. no.2 indicative payment milestone	The word NTH DP should be added for identification and verification at this stage TH identification cannot be completed. Hence requested for modification.	As per addendum
3	Section-5, Terms of Reference	Payment schedule, sl. no.8 indicative payment milestone	Distribution of Identity cards is for NTH, TH does not require Identity cards hence requested to modify the milestone wordings.	As per addendum
4	Section-2, Information to Consultant	clause 8(a) " Must be registered in India under " Society Registration Act, 1860" or " The Companies Act, 1956."	Trust also comes under the NGO Category. So, shall a trust be eligible to apply or not?	As per RFP
5	Section-2, Information to Consultant	clause 8(c) " Must be working in the relevant field for at least 10 years."	Consider relaxing the criteria as" must be working in the relevant field for more than 5 years" for better participation.	As per RFP
6	Section-2, Information to Consultant	clause 8(e) "Must have completed at least one project involving preparation of Land Acquisition Plan (LAP) and/or preparation Land Requisition proposal (LRP) according to RFCTLARR-2013(only applicable for SH-95,SH-98 and SH-99). (Certificate from	LAP is prepared by DPR Consultants. NGOs are mostly involved in RP/RAP Implementation. However, one of the major activities undertaken by NGOs include in Land acquisition process. Request for relaxing the criteria "Must be completed at least one project involving preparation of SIA or working experience should be according to RFCTLARR-2013".	As per addendum



		Employer regarding experience should be furnished)."		
7	Section-2, Information to consultant	8(e) "Must have completed at least one project involving preparation of Land Acquisition Plan (LAP) and/or preparation Land Requisition proposal (LRP) according to RFCTLARR-2013(only applicable for SH-95,SH-98 and SH-99). (Certificate from Employer regarding experience should be furnished)."	1. LRP includes preparation of preliminary notifications for acquisitions or not?  2. The modifications by DOLR include all 13 acts of schedule IV of RFCTLARR-2013. Therefore LAP/LRP should include the acts of schedule-IV of RFCTLARR-2013 viz NH Act, Railway Amendment Act etc.	As per addendum
8	Section-2, Information to Consultant	Clause 8(f) "Must have completed at least one project with preparation of Resettlement Plan (RP) for project funded by Multilateral Agencies (Only applicable for SH-95, SH-98 and SH-99). (Certificate from Employer regarding experience should be furnished)."	Resettlement Plan/Resettlement Action Plan comes under the scope of work of DPR Consultants. NGOs are mostly involved in the RP/RAP implementation. It is requested to relax the criterion as "must be completed at least one project involving preparation of SIA and project funded by Multilateral Agency."	As per addendum
9	Data Sheet	Point 5.8, Total Fixed Budget	Does total fixed budget include GST? Clarify.	Fixed Budget is inclusive of all taxes
10	Section-5, Terms of Reference	Scope of work, (c), qualification and experience requirements for experts	Relaxation requested as R/R, social development expert should be a graduate, post graduate will be preferred.	As per RFP
11	Section-5, Terms of Reference	Scope of work, I.- Staffing Schedule, Required experts	The Fix budget will create financial burden for the agencies/NGOs. Kindly consider "man months for team members" so that the team members can be mobilized as per the requirements of the project."	As per RFP

✓ SM/A

## Addendum-1

1. Bid Submission Date is being extended for 7 days. The date and time for Bid submission will be 04.02.2022 (3.00 Pm). Technical proposals will be opened at 3.30 Pm on 04.02.2022.
2. Time for Completion (Month) will be as follows:-

Amarpur bypass	- 24 month.
Mansi-saharsa-hardichaugara Road (Mansi-Fungohalt-Simri Bakhtiyarpur)	- 42 month.
Katihar- Balrampur Road	- 36 month
Baysi-Bahadurganj-Dighal Bank	-36 month
Amba-Deo-madanpur	- 27 month
Manjhaway- Govindpur Road upto Roh	-27 month
Bettiah- Narkatiyaganj Road	- 27 month

3. In Sec-5 Term of reference

Clause 8.2 (f) has been replaced by the following-

“Review of LAP & LRP and to provide assistance in preparation and submission of revised LAP/LRP of concerned State Highways (when required)”.

Clause 8.2 (j): Deleted

4. In Sec-5 Term of Reference

H- Payment Schedule

Sr. No. 2 has been replaced as follows-

“On completion of the identification, verification of NTH DPs and initial consultation sessions and submission of up dated data on NTH DPs (Identification & verification report) and review of the same by the BSRDCL.

Sr. No. 8 has been replaced as follows-

“On completion and distribution of identity cards to all eligible NTH DPs”.

5. Section-2 Information to consultant

Clause 8 (e): - Deleted

Clause 8 (f): -Deleted