<u>Clarification to the Pre-Bid Query raised during its Meeting held on 24.01.2025 of the Project "Construction of ROB and its approaches in between Warsaliganj and Nawada Railway Station in Nawada district in lieu of LC No.-33/B1."</u>

Letter No. BSRDCL - 3994/2023 - 279			Patry Dated: -28.01.2025	
Sl. No.	Clause No.	As per Clause of SBD	Query Raised by Prospective Bidder	BSRDCL Reply
1	4.5 A (c) of ITB	 (c) Executed in any one year, the minimum quantities of the following items of work as indicated in Appendix. ROB/Flyovers/RCC Bridge Length with Approach – 273 m Concrete works (PCC/RCC/PQC/PSC) – 4505 m³ Non Bituminous (GSB/WBM/WMM) – 1227 m³ Earthwork – 6828 m³ Bituminous work (DBM/BM/BC/SDBC/Mastic) – 179 m³ RCC Pile work (1000/1200mm dia) – 845 m or Well (6m/7m/8m dia and above) – 211 m (1.0m well sinking will be equivalent to 4.0m – 1200/1000mm pilling) RE Wall – 705 m² (usually 50% of the expected peak rate of construction) 	We are requesting you to kindly consider the Section A. General clause 4.5 (c). ROB/Flyover/RCC Bridge Length with Approach — 273 M, only instead of Clause No: 4.5 A (b), sl. No. 04 of G. Appendix to ITB the Similar Nature of work "(i.e executing construction of ROB)".	(A) General Clause 4.5 A (b) & (c) and (G) Appendix to ITB sl. no04 under Section- 1 will remain as per published Bid Document.
	4.5A(b) sl. No. 04 of G. Appendix to	Similar Nature of work (i.e. executing construction of ROB) is Rs. 769.46 Lac (Rs. Seven Hundred Sixty-Nine Lakhs Forty-Six		

Thousand Only) (in words)

ITB